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Evaluation of WBIF 

Evaluation Mandate 

Directorate General/Unit DG ELARG, Unit A.3 

Type of evaluation Retrospective evaluation 

External (to be contracted) 

Planned start date November 2014 

Planned completion date November 2015 (indicative) 

Budget/budget line: IPA/2013/23681 

Indicative budget 200 000 EUR 

Type of procedure Framework procedure 

 

1. Why do we need this evaluation? 

1.1 Justification 

The European Union is strongly committed to fulfilling the Aid Effectiveness goals agreed in the Paris 
Declaration (2005) and the Accra Agenda for Action (2008) as well as the European Code of Conduct 
on Division of Labour in Development Policy (2007). The European Commission, with the participation 
of a number of EU member states and European development financiers, has launched new financing 
instruments for operations outside the EU aimed at translating these commitments into real action. 
Called loan and grant blending facilities (LGBFs), these instruments link EU budget grants – 
sometimes topped up with member state grants – with loans by European international and bilateral 
financial institutions.  
Since 2007 several Investment Facilities have been launched, either with a sector (Infrastructure Trust 
Fund) or with a geographic focus. The Western Balkans Investment Framework (WBIF) was founded 
in 2009 by the EC, European Investment Bank (EIB), European Bank for Reconstruction and 
Development (EBRD) the Council of Europe Development Bank (CEB) and bilateral donors. The KfW 
and the World Bank joined later. The WBIF supports socio-economic development and EU accession 
across the Western Balkans through the provision of finance and technical assistance for strategic 
investments, particularly in infrastructure, energy efficiency and private sector development. It is a joint 
initiative of the EU, International Financial institutions, bilateral donors and the governments of the 
Western Balkans.  
The WBIF manages a large grant programme to support the investment projects carried out by the 
WBIF member banks. The Joint Grant Facility pools resources from the EC IPA, the IFIs, and grant 
contributions from bilateral donors. 
The WBIF can provide the right responses to the various challenges in the WBs and the adoption of a 
sector oriented approach for the pre-accession assistance

1
. In relation to regional cooperation in 

infrastructure investment, the Western Balkans Investment Framework (WBIF) is seen to be a good 
example of effective regional cooperation in practice. The WBIF has coordinated a large programme of 
much needed infrastructure investment in the Western Balkans. 
 

                                                           
1
 Following the Regulation (EU) No 231/2014 of the European Parliament and of the Council od 11 March 2014, the Instrument 

for Pre–accession Assistance for the period from 2014 to 2020 (‘IPA II’) shall support the IPA II beneficiaries in adopting and 
implementing the political, institutional, legal, administrative, social and economic reforms in order to comply with the Union's 
values and to progressively align to the Union's rules, standards, policies and practices, with a view to Union membership. 
Through such support, IPA II shall contribute to their stability, security and prosperity. 
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The key lessons are: 

 Need for a single sector projects pipeline (transport, energy, environment, social); 

 Investments should fit in sector strategies and policies at country level (ownership); 

 Enhanced cooperation of all stakeholders (beneficiaries, IFIs, bilateral donors and the EC); 

 36% of projects funded from National IPA and 43% of projects funded from IPA Multi-country 
have a regional dimension. 

 
This should change with the arrival of IPA II. Its Regulation has been adopted and came into force on 

16 March 2014, applicable retroactively from 1st January 2014. The aim under IPA II will be to 

establish a single pipeline of projects. 

A new methodology and key principles are proposed: 

 Projects should fit in sector development plans (Strategic approach); 

 Set-up of National Investment Committees NICs where appropriate (Transparency, 
Ownership/political commitment and Prioritisation); 

 An efficient project preparation. As regards the WBIF this covers mainly regional but also 
national projects with FI support; 

 Focus of IPA Multi-country on projects with regional dimension (Clear distinction between 
local, national and regional projects); 

 Grant co-financing of projects' Implementation; 

 Full respect of WBIF governance structures for revision of WBIF structures and funding 
documents; 

 Key role of NIPACs; 

 Stronger involvement of EU Delegations. 
 

1.2 Purpose of the evaluation 

The overall objective of this evaluation is to enhance EU value added and cost-effectiveness in 
delivering investment and TA grants while addressing beneficiary needs. The purpose of this 
evaluation is to assess the performances of the WBIF since 2009. The assignment will be carried out 
taking on board findings from past and ongoing detailed reviews and needs assessment as well as 
complementary findings from a sample of sectors, namely Transport and Energy, for a selected 
number of countries.  
It will also make recommendations about future strategic directions. The movement to a sector-based 

approach in IPA II will require a much more strategic vision in programming, the need for much closer 

collaboration amongst ministries and a further reinforcement of coordination with donors and IFIs, 

particularly for the Western Balkans. The WBIF represents a good example of such a mechanism, 

where the EU (IPA) represents a stakeholder, with a strong coordination function (WBIF secretariat), 

among various IFIs.  

With an harmonised approach across the sample countries and a proposed final list of sample 

projects, the evaluation can explore further the evolution of WBIF and try to assess its capacity: 

 To increase predictability and transparency in the calendar for project submission, screening 
and assessment including information about the availability of funds; 

 To ensure coordination services in each beneficiary country; 

 To speed up mobilisation of Joint Fund grants in the continuation of the work of the Task 
Force; 

 To implement and supervise the project pipeline, in particular in order to manage stakeholder 
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conflicts and institutional weaknesses; 

 To support the PPPs. 

 
On the basis of measurable indicators, the evaluation will provide relevant recommendations to 

improve the design, programming and implementation of WBIF co-ordination mechanisms, with the 

view to improving its relevance, effectiveness, efficiency, impact, sustainability. 

 

2. What might it include? 

2.1 Scope (indicative) 

The evaluation is foreseen as a strategic, policy-oriented evaluation and to this extent it should be 

launched at the DG Enlargement HQ level, and it will require support of the WBIF Steering Committee 

– the IFIs and bilateral donors. Furthermore, support is needed from EUDs, the final beneficiaries and 

main interlocutors at national level. 

For the sake of providing a thorough assessment of the performance of WBIF to enlargement 

countries, the evaluation should cover Croatia
2
/IPA beneficiaries. The evaluation shall: 

 Assess the policy coherence and complementarity between the WBIF's activities with IPA and 
IPA 2 programmes; 

 Assess the wider impact of the WBIF operations on the availability of finance within IPA 
beneficiaries and compare the effectiveness, in terms of impact and additionality, of the grants 
available under WBIF; 

 Conduct a SWOT analysis on WBIF capacity of coordination and implementation of both 
national and regional projects (for project implementation, at this moment, only regional 
projects can be supported by WBIF); 

 

Based on relevant findings, conclusions and lessons learned above, it will provide relevant operational 
and concrete recommendations: 

 To  identify more systematically investment needs and priorities and to establish – through a 
National Investment Committee or a similar national coordination mechanism – single sector 
project pipelines; 

 To make WBIF more responsive to the various challenges in the WBs and the implementation 
of sector approaches in the framework of IPA II; 

 To identify the most suitable progress indicators and implementation methodologies according 
to the future design and implementation of working methodology for WBIF support to 
investment projects. 

 

2.2 Objectives (indicative) 

The global objective of this contract is to provide the European Commission with relevant findings and 

conclusions showing the overall relevance of WBIF, its contribution to the achievement of objectives 

set out, as well as recommendations to enhance the WBIF's efficiency and effectiveness. 

 

                                                           
2 As a new EU Member State, Croatia will be subject of the evaluation for the past and the ongoing projects already in their 

implementation phase. 
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3. How we will do it? 

3.1 Tentative timing  

Consultation with the stakeholders, Steering 

Group set up and elaboration of the draft ToR 

July– October 2014 

Validation of the ToR October 2014 

Signature of the external contract  November 2014 

Kick-off meeting December 2014 

Organisation of a briefing (end of desk and field 

phase meeting, if relevant), dedicated to present 

the preliminary results and to consult on the 

findings with the stakeholders 

July 2015 

Delivery of final evaluation outputs. Debriefing of 

results; Dissemination at HOFOs/NIPACs 

meeting. 

September/October 2015  

Debriefing November 2015 

3.2 Stakeholders and Steering group – Who should be involved?  

The beneficiary of the evaluation is the European Commission, DG ELARG.  

The stakeholders for this evaluation use: 

National stakeholders include (non-exhaustive list): 

 The Assembly of Donors of the WBIF; 

 IFIs and Bilateral donors; 

 National IPA Coordinators (NIPAC); 

 Relevant Ministries. 

 
COM stakeholders include (non-exhaustive list): 

 DG ELARG Directorate A and D, namely Units A.1, A.4 and D.3; 

 DG ECFIN. 

 
Quality control of the evaluation 

The launching and the implementation of the evaluation will be supported by an advisory Reference 

Group that will ensure the quality of the evaluation and will have responsibilities, as follows: 

 Guiding the planning and implementation of the evaluation to comply with the quality 
standards and pre-determined criteria (it will be consulted on the evaluation mandate, draft 
terms of reference and all draft report);  

 Assisting the evaluation manager (DG ELARG Unit A.3) in implementation of activities; 

 Providing an assessment of the quality of the work of the consultant; including endorsement of 
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the inception report, interim report and the final report; 

 Ensure proper follow-up action plan after completion of the evaluation. 

 
The Reference Group will include representatives from DIR A and D of DG Enlargement and other 

EC's services, DGs (DG ECFIN), if necessary other relevant stakeholders.  

 


